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Item 14.  Continued. 
 
CHANGES TO BIDDING SCHEDULE 
 
1.   Replace the Bidding Schedule, pages 00010-3 and 00010-4, with the accompanying new 
Bidding Schedule, bearing the notation "ACCOMPANYING AMENDMENT NO. 0006 TO 
SOLICITATION NO. DACA63-03-B-0004."  
 
 
CHANGES TO THE SPECIFICATIONS 
 
2.  Replace the following sketch (attached to section 01000) with the attached revised sketch of 
the same number and title, bearing the notation “AM #0006”: 
   
 Sketch-003  ACP Gate 04 Demolition Plan 
 
 
 
 
 
 

END OF AMENDMENT 



ACCOMPANYING AMENDMENT NO. 0006 TO SOLICITATION NO. DACA63-03-B-0004 
 

Access Control Building (ACP’s)   (Project) 
Fort Hood, Texas                 (Location)     

 
 Solicitation No. DACA63-03-B-0004 

              
BIDDING SCHEDULE  

(to be attached to SF 1442)  
                                                                             
Item                         Estimated  Unit Estimated 
 No.      Description           Quantity  Unit Cost Amount  
    

00010-3 

0001  Main Access Control Point; complete 
 (Including all utilities to the 

5-Ft line exclusive  
of all work listed separately) Job Sum ***   $________  

 
0002  Visitor Control Center (Hood Road) 
 complete (Including all utilities 

to the 5-Ft line exclusive  
of all work listed separately) Job Sum ***   $________ 

 
0003  Primary Access Control Points, complete 
 (Including all utilities to the 

5-Ft line exclusive of all 
work listed separately) Job Sum ***   $________ 

 
0004  Secondary Access Control Points, complete  
 (Including all utilities to the  
 5-Ft line exclusive of all  

work listed separately) Job Sum ***   $________ 
 
0005 Housing/Limited Use Access Control Points, complete  
 (Including all utilities to the  
 5-Ft line exclusive of all  
          work listed separately) Job Sum ***   $________ 
 
0006 Truck Inspection Buildings (Gates 9 & 9A), complete  
 (Including all utilities to the  
 5-Ft line exclusive of all  
          work listed separately)  (Am#6) Job Sum ***   $________ 
  
0007 Truck Inspection Facility (Gates 9 & 9A), complete  
 (Including all utilities to the  
 5-Ft line exclusive of all  
          work listed separately)  (Am#6) Job Sum ***   $________ 
 
0008 All Canopies, (including foundation, 
 supports and roofs exclusive of all  
          work listed separately)  (Am#6) Job Sum ***   $________ 
 
0009 All Exterior Work outside the  
 buildings’ 5-Ft line (Including 
 all utilities, earthwork, paving 
 sidewalk, curb and gutter, demolition, 
 turfing, and all other  
 work not listed separately) Job Sum *** $________  
 
0010 Final Record Drawings Job Sum ***     $ 60,000.00 
 
 
 
 
 
 



ACCOMPANYING AMENDMENT NO. 0006 TO SOLICITATION NO. DACA63-03-B-0004 
 

Access Control Building (ACP’s)   (Project) 
Fort Hood, Texas                 (Location)     

 
 Solicitation No. DACA63-03-B-0004 

              
BIDDING SCHEDULE  

(to be attached to SF 1442)  
                                                                             
Item                         Estimated  Unit Estimated 
 No.      Description           Quantity  Unit Cost Amount  
    

00010-4 

 
0011  Warranty Work (All Contract Work)  (Am#4) 
 

The monetary value of this bid item shall equal at least 1 per cent of the 
total of all bid items preceding it.  A value less than 1 per cent will result 
in a determination of non-responsive bid.  See Contract Specification Section 
01770 CONTRACT CLOSEOUT, paragraph “Contractor’s Response to Construction 
Warranty Service Requirements.” 

 
       Job Sum ***    $__________  
         __________________________________________________________________________ 

 
                                             TOTAL BID  $________________ 
      



ACCOMPANYING AMENDMENT NO. 0006 TO SOLICITATION NO. DACA63-03-B-0004 
Access Control Building (ACP’s)   (Project) 
Fort Hood, Texas                 (Location)     

 
 Solicitation No. DACA63-03-B-0004 

              
BIDDING SCHEDULE  

(to be attached to SF 1442)  

00010-5 

 
NOTES: 
 
1.  ARITHMETIC DISCREPANCIES:  (1989 JUL)  
 

(a)  For the purpose of initial evaluation of bids, the following will be 
 utilized in resolving arithmetic discrepancies found on the face of the bidding  
 schedule as submitted by bidders:  
  

(1)Obviously misplaced decimal points will be corrected; 
 

  (2)In case of discrepancy between unit price and extended price, the unit 
     price will govern;  

 
(3)Apparent errors in extension of unit prices will be corrected; and  

 
     (4)Apparent errors in addition of lump-sum and extended prices will be  
 corrected.    

  
(b)  For the purposes of bid evaluation, the Government will proceed on the 

 assumption that the bidder intends his bid to be evaluated on the basis of the 
 unit prices, extensions, and totals arrived at by resolution of arithmetic 
 discrepancies as provided above and the bid will be so reflected on the abstract 
 of bids.  (EFARS 14.406-2) 
  
2.  If a modification to a bid based on unit prices is submitted, which provides for 
a lump sum adjustment to the total estimated cost, the application of the lump sum 
adjustment to each unit price in the bid schedule must be stated.  If it is not 
stated, the bidder agrees that the lump sum adjustment shall be applied on a pro rata 
basis to every unit price in the bid schedule.  
 
3.  Bidders must bid on all items.  
 
4.  Costs attributable to Division 01 - General Requirements are assumed to be 
prorated among bid items listed. 
 
5.  Responders are advised that this requirement may be delayed, canceled or revised 
at any time during the solicitation, selection, evaluation, negotiation and/or final 
award process based on decisions related to DOD changes in force structure and 
disposition of the Armed Services. 
 
6. For the purpose of this solicitation, the word "item" shall be considered to mean 

"schedule" as used in Provision 52,214-0019, CONTRACT AWARD--SEALED BIDDING--
CONSTRUCTION, in Section 00100 INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS, 
excluding additives, deductives or options 

 
7.  ABBREVIATIONS 
 
         In        inch 
         Ft        foot 
 
 
 
 
 

END OF BIDDING SCHEDULE 
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